



NAIVASHA WATER & SANITATION COMPANY LTD.

ADDENDUM NUMBER 01

DATE ISSUED: THURSDAY 28TH NOVEMBER, 2024

SUBJECT: CLARIFICATIONS ON THE TENDER DOCUMENT.

TENDER NAME: CONSTRUCTION OF HDPE PIPELINES AT NORTHERN CBD ZONE.

TENDER NO: NAIWASCO/WSTF/CLSG2/C3/24-25

In reference to the above tender, NAIWASCO hereby informs the firms participating in the tender process that a response has been deemed necessary following requests for clarifications as follows:

No	Request for clarification	Response
1	Clarification on the correct tender number, on the cover page it reading NAIWASCO/WSTF/CLSG2/C3/24-45 but on the other pages it reading NAIWASCO/WSTF/CLSG2/C3/24-25	The Correct Tender Number for this tender is: NAIWASCO/WSTF/CLSG2/C3/24-25
2	On the summary page for the BOQS, there is item number 1- preliminaries and general items, but the same is not on the attached QOQS. Please advise	Attached in this responses, find the corrected BOQ, as Annex Y with corrections.
3	Due to these errors on the tender document, and considering they need clear clarification, we are writing to request for an extension of closing date. We request for 7 days extension	The closing date is hereby extended by 7 days, the tender closing date to be Friday 6th December, 2024 at 10.00am
4	Clarify On item of Preliminaries and general items – Not in the BOQ	Attached in this responses, find the corrected BOQ, as Annex Z with corrections.

All other terms and conditions of the tender remain the same

Yours faithfully,

Eng. Nahashon Wahome
Managing Director.

