



NAIVASHA WATER & SANITATION COMPANY LTD.

ADDENDUM NUMBER 01

DATE ISSUED: WEDNESDAY 27TH NOVEMBER, 2024

SUBJECT: CLARIFICATIONS ON THE TENDER DOCUMENT.

TENDER NAME: CONSTRUCTION OF HDPE PIPELINES AT NORTHERN CBD ZONE.

TENDER NO: NAIVAWASCO/WSTF/CLSG2/C4/24-25

In reference to the above tender, NAIVAWASCO hereby informs the firms participating in the tender process that a response has been deemed necessary following requests for clarifications as follows;

| No | Request for clarification | Responses |
|----|--|---|
| 1 | BOQS, Lakeview, bill item C2038 on offtake water meters, the same have been repeated once with the same description. | Attached in this responses, find the corrected BOQ, as Annex Z with corrections. |
| 2 | On TDS - item ITP 13.1 (h) tender preparation documents does not tally mandatory requirements for the same tender | The Mandatory Requirements on Section III: EVALUATION AND QUALIFICATION CRITERIA, shall be the Only Considerations during the evaluation. The requirements stated on ITP 13.1 (h) was wrongly place and shall not be considered during the evaluation |
| 3 | Due to these errors on the tender document, and considering they need clear clarification, we are writing to request for an extension of closing date. We request for 7 days extension . | The closing date is hereby extended by 7 days, the tender closing date to be Friday 6th December, 2024 at 10.00am |
| 4 | Bill 2 –Pipeline network in Lakeview Collection page - The pages are 5 for Summation but written upto page 3 | Attached in this responses, find the corrected BOQ, as Annex Z with corrections. |
| 5 | Bill 3 –Southern CBD network Collection page - The pages are 5 for Summation but written upto page 4 | Attached in this responses, find the corrected BOQ, as Annex Z with corrections. |

All other terms and conditions of the tender remain the same

Yours faithfully,


Eng. Nahashon Wahome
Managing Director.

